

QUOTATION

QT-2026-CINT-00
1

DATE

17 April 2026

STATUS

VALID FOR 30
DAYS

QUOTATION

Cineterns Digital Platform

Production Build · Supabase Integration · Admin Training & Ongoing Maintenance

PREPARED BY

N.WHITE SYSTEMS

Whitemore Ngwira

Independent Systems Architect

hello@nwhite.systems · +27 79 459 4699

nwhite.systems

PREPARED FOR

SA Film Academy (SAFA)

Mrs Lindi Ndebele-Koka

South African Film Academy

South Africa

cineterns.vercel.app → cineterns.film

Context & Background

This quotation is issued by N.White Systems following the prototype presentation delivered on 15 April 2026 to the SA Film Academy (SAFA). The Cineterns platform — a dedicated internship placement and talent verification system for the South African film and television industry — has been demonstrated as a fully functional working prototype, live at **cineterns.vercel.app**. This document formally quotes the cost to build and deploy the production-ready version of that platform, including database integration, authentication, content management, and a structured programme of administrator training, onboarding, and long-term technical maintenance.

1. Scope of Work

The production build of Cineterns encompasses the complete conversion of the existing prototype into a fully operational, real-data platform. Every deliverable listed below is included in the fixed project fee of **R45,000 (inclusive of VAT)**.

1.1 Supabase Production Integration

Full implementation of real user authentication (sign-up, login, password reset), a PostgreSQL relational database for intern profiles, employer listings, job posts, and applications, plus secure cloud file storage for CVs, portfolio materials, and identity documents. Row-Level Security (RLS) policies ensure that each user can only access data they are permitted to see.

1.2 Payload CMS v3 — Admin Content Control

A headless content management system integrated into the platform, giving SAFA administrators the ability to manage intern verifications, approve job posts, publish announcements, and edit site content entirely through a clean admin interface — without ever touching a line of code.

1.3 Custom Domain Migration — cineterns.film

Full migration from the current Vercel prototype subdomain to the production domain **cineterns.film**. This includes DNS configuration, SSL certificate provisioning, Cloudflare proxy setup, and all necessary deployment pipeline updates.

1.4 Automated Email Notification System

Transactional email flows covering application status updates (Interview, Accepted, Rejected), new job post alerts for relevant interns, employer confirmation emails, and SAFA verification approval or rejection notices — all sent automatically without manual intervention.

1.5 Analytics Dashboard

An internal analytics view accessible to SAFA administrators showing platform usage metrics, intern placement success rates, employer engagement levels, and job post performance over time.

1.6 Progressive Web App (PWA) Hardening

Optimisation of the existing PWA service worker for production, ensuring reliable offline access to core directory and job board features — critical for users in areas with unreliable connectivity across South Africa.

1.7 Security, Performance & SEO

Production-grade security headers, content security policies, Open Graph metadata, structured data markup for search engines, performance optimisation (image compression, lazy loading, code splitting), and Vercel Edge Network configuration for fast page delivery across the African continent.

1.8 Quality Assurance & Launch Support

Full end-to-end testing across desktop and mobile browsers, user acceptance testing with SAFA staff prior to launch, resolution of any critical issues found during testing, and live support during the official public launch.

2. Monthly Maintenance, Training & Onboarding

In addition to the once-off project build, this engagement includes a structured post-launch support programme. This is split into two distinct phases, each with clearly defined deliverables, so SAFA always knows exactly what is included in each monthly payment.

PHASE 1 · Months 1 – 3 Post-Launch

R6,000 / month (3-month period)

The first three months after launch are the most critical. This phase combines active technical maintenance with a hands-on training and onboarding programme for the SA Film Academy's administrative staff.

Training & Onboarding (Included)

Structured administrator training covering the Payload CMS dashboard (creating announcements, managing intern verifications, approving job posts), the Supabase admin panel for database oversight, user role management, and platform moderation workflows. Training is delivered over the three-month period via scheduled sessions and a written administrator guide produced by N.White Systems.

Priority Bug Fixes

Any bugs or issues reported by SAFA staff or platform users are triaged and resolved within 48 hours for critical issues and 5 business days for non-critical issues.

Feature Refinements

Minor improvements, UI adjustments, and workflow optimisations based on real-world usage feedback from SAFA staff and early platform users are included at no extra cost during this phase.

Infrastructure Monitoring

Active monitoring of platform uptime, database health, and email delivery rates, with monthly status reports delivered to SAFA's designated contact.

PHASE 2 · Month 4 Onwards (Post-Handover)

R3,000 / month (ongoing, renewable annually)

Once SAFA's team is fully trained and confident managing the platform independently, the monthly retainer reduces to a streamlined maintenance fee covering the technical health of the platform.

- ✓ Hosting and deployment pipeline maintenance (Vercel, Cloudflare, domain renewals facilitated).
- ✓ Security patches and dependency updates applied to the codebase on a monthly basis.
- ✓ Database backup verification and storage management.
- ✓ Monthly uptime and performance report delivered to SAFA.
- ✓ Access to N.White Systems for ad hoc technical queries (up to 2 hours per month).

3. Fee Summary

DESCRIPTION	TYPE	DURATION	AMOUNT
Cineterns Production Build	Once-off	Project delivery	R 45,000.00
· Upfront Payment (75% — due on acceptance)	Invoice 1	On signing	R 33,750.00
· Balance Payment (25% — due on launch)	Invoice 2	Upon site launch	R 11,250.00
Maintenance + Training & Onboarding	Monthly retainer	Months 1 – 3	R 6,000.00 / month

Ongoing Maintenance (post-handover)	Monthly retainer	Month 4 onwards	R 3,000.00 / month
TOTAL PROJECT INVESTMENT (Build + 12 months maintenance)			R 81,000.00

■ Total estimate assumes 12 months of ongoing maintenance (3 × R6,000 + 9 × R3,000). The ongoing maintenance retainer (Month 4+) is renewable on a month-to-month basis with 30 days' written notice to cancel.

4. Payment Terms

Invoice 1 — Upfront (75%) R 33,750.00

Due upon written acceptance of this quotation. Work commences once this payment is received. This secures the engagement and funds the initial development sprint.

Invoice 2 — Balance (25%) R 11,250.00

Due upon successful launch of the production site on the cineterns.film domain. The site is considered launched once it is publicly accessible, the domain is live, and SAFA's administrative access has been confirmed and is functioning.

Monthly Maintenance (Phase 1 — Months 1–3) R 6,000.00 / month

Invoiced monthly, due within 7 days of invoice date. The first monthly invoice is issued on the date of official platform launch.

Monthly Maintenance (Phase 2 — Month 4+) R 3,000.00 / month

Invoiced monthly, due within 7 days of invoice date. Renewable on a month-to-month basis with 30 days' written notice required to cancel.

■ Payment method: EFT (Electronic Funds Transfer) to banking details supplied with each invoice. All amounts are quoted in South African Rand (ZAR) and are inclusive of VAT where applicable.

5. Terms & Conditions

5.1 Validity

This quotation is valid for 30 calendar days from the date of issue (17 April 2026). After this period, pricing may be subject to revision.

5.2 Commencement

Work commences within 3 business days of receipt of the 75% upfront payment (Invoice 1) and written acceptance of this quotation by an authorised representative of the SA Film Academy.

5.3 Intellectual Property

All source code, design assets, and documentation created for the Cineterns platform shall become the intellectual property of the SA Film Academy upon receipt of the final payment (Invoice 2). N.White Systems retains the right to reference Cineterns as a case study in its professional portfolio.

5.4 Scope Changes

Any additions to the agreed scope of work beyond what is described in Section 1 of this quotation will be quoted separately and require written approval before implementation. Scope changes do not affect the fixed project fee unless agreed in writing.

5.5 Third-Party Costs

The project fee covers N.White Systems' professional services. Costs for third-party services such as domain registration (cineterns.film), any paid cloud infrastructure tiers, or additional transactional email volume beyond free-tier limits will be the responsibility of the SA Film Academy and will be invoiced at cost with no markup.

5.6 Cancellation

Should the SA Film Academy cancel the project after the 75% upfront payment has been made, that payment is non-refundable as it compensates for work already commenced. Cancellation of the ongoing monthly maintenance retainer requires 30 days' written notice to hello@nwhite.systems.

5.7 Confidentiality

N.White Systems will treat all information shared by the SA Film Academy in connection with this project as strictly confidential and will not disclose it to any third party without prior written consent.

5.8 Governing Law

This agreement is governed by the laws of the Republic of South Africa. Any disputes will be resolved by mutual negotiation in good faith before any formal legal proceedings.

6. Acceptance

To accept this quotation, please sign below and return a copy to **hello@nwhite.systems** or verbally confirm acceptance via phone at **+27 79 459 4699**. A formal invoice for the 75% upfront payment will be issued within 24 hours of acceptance.

Accepted by (SA Film Academy)

Name & Signature

Date

Prepared by (N.White Systems)

Whitemore Ngwira · 17 April 2026



Thank you for the opportunity to build Cineterns. This platform represents exactly the kind of impactful, well-engineered digital infrastructure that South Africa's creative industries deserve — and I look forward to bringing it to life.